SCHEDULE OF PAY | TEMS PACE 1
CALL ORDER : 455 CONTRACT ID : RS 27545-B
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 303-01180 COVPACTED AGGREGATE, NO 53 507. 000 TON
7 304-07490 HVA PATCH NG TYPE B 736. 000 TON
8 306-08032 M LLING TRANSI TI ON 3, 723. 000 SYS
9 306-08033 M LLING ASPHALT, 1 IN 68, 201. 000 SYS
10 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
11 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 nmm 5, 627. 000 TON
12 406- 05520 ASPHALT FCR TACK COAT 17. 000 TON
13 610-07487 HVA FOR APPROACHES, TYPE B 503. 000 TON
14 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 6. 000 EACH
15 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 1, 983. 000 LFT
16 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
17 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
18 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2,488. 000 LFT
19 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 40, 735. 000 LFT
20 808-06714 LINE, PAINT, SOLID, YELLON 4 IN 24, 166. 000 LFT

21 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 60. 000 LFT



SCHEDULE OF PAY | TEMS PACE 2
CALL ORDER : 511 CONTRACT ID : B -26927-B
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 15. 000 M35
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOl
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 203-02000 EXCAVATI ON, COWON 1, 846. 000 CYS
8 203-02070 BCRROW 63, 601. 000 CYs
9 204-02290 SETTLEMENT PLATE 2.000 EACH
10 205-06930 SPLASHPAD, RI PRAP 10. 400 TON
11 205-06936 TEMPCRARY SEDI MENT TRAP 25. 600 TON
12 205-06937 TEMPCRARY SI LT FENCE 10, 668. 000 LFT
13 205-06938 TEMPCRARY SLCPE DRAIN 188. 000 LFT
14 206-51220 EXCAVATI ON, VEET 96. 000 CYs
15 206-51225 EXCAVATI ON,  DRY 16. 000 Cys
16 206-51235 COFFERDAM LuUwP LUWP
17 207-07502 SUBGRADE TREATMENT, TYPE D 4, 930. 000 SYS
18 211-06467 AGGREGATE FCR END BENT BACKFI LL 70. 000 CYs
19 211-07454 STRUCTURE BACKFI LL 811. 000 CYs
20 215-07043 CHEM CAL MCDI FI CATION, SA LS 37, 270. 000 SYS
21 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 6, 918. 400 TON
22 303-01180 COVPACTED AGGREGATE, NO 53 978. 000 TON
23 401-07320 QT QA HVA, 1, 64, SURFACE, 9.5 mm 926. 000 TON
24 401-07389 QU QA HVA, 1, 64, |INTERVEDIATE, 19.0 nm 1, 875. 000 TON
25 404-05514 SEAL COAT, 5 2, 935. 000 SYS
26 405-05517 ASPHALT FOR PRI ME COAT 3. 000 TON
27 406- 05520 ASPHALT FOR TACK CQAT 17. 400 TON
28 601-02800 GUARDRAI L TRANSI TI ON, TGT 4. 000 EACH
29 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
30 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 500. 000 LFT
31 609-06257 REI NFORCED CONCRETE BRI DGE APPRCOACH, 10 I N 158. 000 SYS
32 610-07486 HVA FOR APPROACHES, TYPE A 145. 000 TON
33 615-06505 MONUMENT, B 9. 000 EACH
34 615-06510 MONUMVENT, C 1. 000 EACH
35 615-06515 MONUMVENT, D 1. 000 EACH
36 616-02320 GEOTEXTI LES 2,361. 000 SYS
37 616-06405 Rl PRAP, REVETMENT 2,101. 000 TON
38 617-04488 GECGRI D, SUBGRADE 1, 406. 000 SYS
39 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 4.000 EACH
40 621-06553 SEED M XTURE, R 901. 000 LBS
41 621-06557 SEED M XTURE, T 398. 000 LBS
42 621-06565 MJULCH NG MATER AL 16. 000 TON
43 621-06567 WATER 00. 500 MG
44 621-06574 SCODDI NG 117. 000 SYS
45 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
46 622-91786 SEEDLI NG 190. 000 EACH

47 622-98200 SIGN, DO NOT DI STURB 6. 000 EACH



SCHEDULE OF PAY | TEMS PACE 3
CALL CRDER : 511 CONTRACT ID : B -26927-B
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 701-05779 FURNI SHI NG DRI LLED SHAFT DRI LLI NG EQUI PMENT LUWP LUMP
49 701-05780 DRI LLED SHAFT CONCRETE 285. 000 Cys
50 701-05781 UNCLASSI FI ED SHAFT EXCAVATI ON 285. 000 CYs
51 701-05784 TRI AL SHAFT HOLES 72.000 LFT
52 701-05785 EXPLORATI ON ( SHAFT EXCAVATI QN) 120. 000 LFT
53 701-05787 I NSTRUMENTATI ON, | NTEGRI TY TESTI NG AND DATA COLLECTI ON LUWP LuwP
54 701-91792 PILE TIP, STEEL H 10. 000 EACH
55 701-93575 PILE, STEEL H HP 14 X 73 725. 000 LFT
56 702-04878 GRATES, BASINS, AND FI TTINGS, DUCTILE I RON 1, 288. 000 LBS
57 702-04883 DRAIN PIPE, DUCTILE IRON, 6 IN 420. 000 LBS
58 702-51005 CONCRETE, A, SUBSTRUCTURE 247.000 CYs
59 703-51030 REI NFORCI NG STEEL 23, 920. 000 LBS
60 703-51032 REI NFORCI NG STEEL, EPOXY COATED 179, 879. 000 LBS
61 704-51002 CONCRETE, C, SUPERSTRUCTURE 542. 000 CYs
62 706-08352 RAILING CF-1 1, 014. 000 LFT
63 707-05995 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 72 IN X 60 IN 1,617.000 LFT
64 709-51821 SURFACE SEAL LuUwP LuUwP
65 710-51864 FI ELD DRI LLED HOLE 800. 000 EACH
66 714-26724 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 12 FT. X 4 FT. 202. 000 LFT
67 714-26725 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 12 FT. X 6 FT. 108. 000 LFT
68 715-05407 PIPE, END BENT DRAIN, 6 IN 132. 000 LFT
69 724-51925 STRUCTURAL EXPANSI ON JQA NT, SS 63. 000 LFT
70 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
71 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
72 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
73 801-07118 BARRI CADE, II11-A 90. 000 LFT
74 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 36. 000 LFT
75 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 22.500 SFT
76 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 11, 732. 000 LFT

77 808-06726 TRANSVERSE MARKI NGS, PAINT, STCOP LINE, 24 IN 70.000 LFT



SCHEDULE OF PAY | TEMS PACE 4

CALL ORDER : 631 CONTRACT ID : M-27783-D
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 CRACK SEALI NG

1 106-03285 FAI LED VATERI AL 1. 000 DAL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 305-03375 CRACKS, TRANSVERSE, ROUT, CLEAN, AND SEAL 71, 000. 000 LFT
5 305-06826 CRACKS, LONG TUDI NAL, ROUT, CLEAN AND SEAL 71, 000. 000 LFT
6 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 26. 000 TON
7 612-05081 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR UNDERSEAL 1. 000 EACH
8 612-60410 DRI LLED HOLE FOR UNDERSEAL 400. 000 EACH
9 801-06640 CONSTRUCTI ON SIGN, A 44. 000 EACH
10 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
11 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE COF PAY | TEMS PACE 5
CALL ORDER : 641 CONTRACT ID : M-27809-C
LETTI NG DATE : 12/ 14/04 10: 00 AM

SECTI ON NO. 0001 PI PE LI NI NG

1 106-03285 FAI LED NVATERI AL 1. 000 DOl
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 725-08289 PI PE LINER, CURED-I N-PLACE, 18 IN. 250. 000 LFT
5 725-08291 PI PE LI NER, CURED-I N-PLACE, 24 IN. 550. 000 LFT
6 725-08292 PI PE LINER, CURED-I N-PLACE, 30 IN. 225. 000 LFT
7 725-08293 PI PE LI NER, CURED-I N-PLACE, 36 IN 325. 000 LFT
8 725-08294 PI PE LINER, CURED-I N-PLACE, 42 IN. 220. 000 LFT
9 725-08296 PI PE LINER, CURED-1 N-PLACE, 48 IN 200. 000 LFT
10 725-08297 PI'PE LINER, CURED-I N-PLACE, 52 IN 50. 000 LFT
11 725-08298 PI PE LINER, CURED-1 NPLACE, 15 IN 50. 000 LFT
12 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP

13 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 288. 000 DAY



SCHEDULE COF PAY | TEMS PACE 6
CALL CRDER : 835 CONTRACT ID : T -27831-B
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 H GHWAY LI GHTI NG REPAI R

1 106-03285 FAI LED NVATERI AL 1. 000 DOl

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
3 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
4 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
5 805-86920 MULTI PLE COVWPRESSI ON FI TTI NG NOT WATERPROOFED 14.000 EACH
6 805-86930 I NSULATI NG LI NK, NOT WATERPROCFED 7.000 EACH
7 807-04654 LI GHT POLE 7.000 EACH
8 807-97619 H GH MAST TONER, RETRCFI T 7.000 EACH






